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Addendum No. 6

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in ALAMEDA COUNTY IN AND
NEAR HAYWARD AND SAN LEANDRO ON ROUTE 880 FROM 0.3 KM NORTH OF THE WEST A STREET
UNDERCROSSING TO 0.1 KM NORTH OF THE LEWELLING BOULEVARD UNDERCROSSING AND ON ROUTE
580 FROM 0.3 KM EAST OF THE STROBRIDGE AVENUE UNDERCROSSING TO THE WEST 580-NORTH 238
CONNECTOR SEPARATION AND ON ROUTE 238 FROM THE WEST 580-NORTH 238 CONNECTOR SEPARATION
TO THE WASHINGTON STREET OFF-RAMP.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on June 28, 2006.

This addendum is being issued to revise the Notice to Contractors and Special Provisions, the Federal Minimum Wages
with Modification Number 34 dated 6-9-06, and to provide a copy of the Information Handout.

In the Special Provisions, Section 5-1.16, "PROJECT INFORMATION," the following subparagraph is added at the end
of the third paragraph as follows:

"O.  Supplemental Settlement Period Information at Retaining Wall No. 7 & 8, and at Hesperian Blvd
On-Ramp UC, dated June 12, 2006."

In the Special Provisions, Section 10-1.36, "EARTHWORK," the twelfth through twentieth paragraphs are revised as
attached.

In the Special Provisions, Section 10-1.92, "DRAINAGE WICK," the last paragraph is revised as follows:

"Full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing
all the work involved in installing drainage wicks, complete in place including submitting the working
drawings for the drainage wick systems and trial drainage wicks shall be considered as included in the
contract price paid per various items of work, and no additional compensation will be allowed therefor."

The information handout, "Supplemental settlement period information at Retaining Wall Nos. 7 & 8, and at Hesperian
Blvd On-ramp UC," is added as attached.
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To Proposal and Contract book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special
Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.  A copy
of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



Settlement periods are required for the bridge approach embankments at the bridges listed in the following table.
Surcharge embankments shall be constructed at the grading plane where listed in the following table:

Bridge Name or Number Abutment
Number

Bent
Number

Surcharge
Height (meters)

Settlement Period
(days)

N880-E238 Connector
Ramp (Widen)

1 — 0.0* 60

N880-E238 Connector
Ramp (Widen)

3 — 0.0* 30

Ashland Avenue
Undercrossing (Widen)

1 — 0.0* 75

Ashland Avenue
Undercrossing (Widen)

2 — 0.0* 75

Hesperian Boulevard
Undercrossing

Br. No. 33-216K

1 — N/A – 1st stage
0.0* - 2nd stage

50 – 1st stage
250 – 2nd stage

Hesperian Boulevard
Undercrossing

Br. No. 33-216K

2 — N/A – 1st stage
0.0* - 2nd stage

50 – 1st stage
250 – 2nd stage

* At this location, the surcharge embankment shall be constructed by extending the grading
plane (GP) in the "Elevation" view of the "Bridge Embankment Surcharge" detail of
Standard Plan A62B horizontally to the centerline of abutment.

At the Contractor’s option, drainage wicks may be installed to reduce the settlement period at Hesperian Boulevard
Undercrossing, Br. No. 33-0216K approach embankment.  Drainage wicks shall conform to the provisions in "Drainage
Wick," of these special provisions.

The fill at Hesperian Boulevard Undercrossing, Br. No. 33-0216K approach embankment shall be placed in two stages
with approximately two-thirds of the total fill height placed in the first stage.

Settlement periods are required for the roadway embankments at the earth retaining structures listed in the following
table:

Earth Retaining Structure Number Settlement Period (days)
Retaining Wall No. 3 30
Retaining Wall No. 4 60
Retaining Wall No. 5 30
Retaining Wall No. 6 30
Retaining Wall No. 7 50 – 1st stage

250 – 2nd stage
Retaining Wall No. 8 60 – 1st stage

200 – 2nd stage
Retaining Wall No. 9

(Type 1 SWB-spread footing)
30

Retaining Wall No. 9
(Type 1 SWB-pile foundation)

30

Retaining Wall No. 10 30
Retaining Wall No. 11

(Type 1 SWB-pile foundation)
30

Retaining Wall No. 11
(Type 1 SWB-spread footing)

30

Retaining Wall No. 12
(Type 1 SWB-pile foundation)

30

Retaining Wall No. 12
(Type 1 SWB-spread footing)

30

Retaining Wall No. 12
(Type 5 SWB-CIDH pile

foundation-light weight fill)

0

Retaining Wall No. 18 30
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At the Contractor’s option, drainage wicks may be installed to reduce the settlement period at Retaining Wall No. 7 and
Retaining Wall No. 8.  Drainage wicks shall conform to the provisions in "Drainage Wick," of these special provisions.

The fill at Retaining Wall No. 7 and No. 8 shall be placed in two stages with approximately two-thirds of the total fill
height placed in the first stage.

The estimated duration of the settlement periods are listed in the tables above.  The actual duration of the required
settlement period at each location will be determined by the Engineer.  The Engineer may order an increase or decrease in
any settlement period.  An ordered increase in any settlement period will result in an increase in the number of contract
working days if the specific settlement period is or becomes a controlling operation over the duration of the contract.
Adjustment of working days will be in conformance with the provisions in Section 8-1.06, "Time of Completion," of the
Standard Specifications.  Adjustments of contract time due to increases in settlement periods will be made by contract change
order.

The settlement periods for other roadway embankments shall be as follows: embankments that are 6 m or more in height,
three to four months; embankments that are 3 m to 6 m in height, two months; embankments less than 3 m in height, 30 days.
The settlement periods are required between construction of the embankments and the construction of settlement sensitive
items including soundwalls, drainage pipes, drainage structures and final paving."
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INFORMATION HANDOUT

MATERIALS INFORMATION

SUPPLEMENT TO FOUNDATION REPORT
"Supplemental settlement period information

at Retaining Walls Nos. 7 & 8, and
at Hesperian Blvd On-ramp UC"

ROUTE:  04-ALA-238,580,880 – KP R23.2/26.8, 48.5/R49.6, 29.8/32.8

CONTRACT NO. 04-249044
ADDED PER ADDENDUM NO. 6  DATED JUNE 16, 2006



CONTRACT NO. 04-249044
ADDED PER ADDENDUM NO. 6  DATED JUNE 16, 2006



CONTRACT NO. 04-249044
ADDED PER ADDENDUM NO. 6  DATED JUNE 16, 2006


